SANBAG UPCOMING CONTRACTING OPPORTUNITIES — October 2016

UPCOMING CONSTRUCTION

Estimated Release

Estimated

Proposal Due

Estimated
Contract Value

MANAGEMENT PROJECTS Date
SR 210 Baseline IC & Lane Addition Spring 2017
Construction Management
Metro Active Transportation Program October 2016
Construction Management
US 395 Widening Phase 1 Spring 2017
Construction Management
1-10 University Street IC Improvement September 2016

Construction Management

Estimated Release

UPCOMING CONSTRUCTION
Date

Date
Summer 2017

November 2016

Summer 2017

October 2016

Estimated
Proposal Due

TBD

$400,000

$3,000,000

$400,000

Estimated
Contract Value

1-10 Corridor Contract 1: Design/Build Civil Highway Improvements

Request for Qualifications December 2016
Draft Request for Proposals March 2017
Final Request for Proposals July 2017

1-10 Corridor Contract 1: Toll System Provider (TSP)

Request for Qualifications January 2017
Draft Request for Proposals March 2017
Final Request for Proposals June 2017
San Bernardino Transit Center Phase 2 September 2016

IFB for Generator and Landscaping at Transit Center

Sierra & Juniper At-Grade Crossing October 2016
Project

IFB for construction emergency generator and landscaping

Monte Vista Grade Separation Fall 2016
IFB for Construction at a Grade Crossing

SR-210 Pepper Interchange October 2016
IFB for Construction

Short Way November 2016
Quiet Zone Construction

I1-215 Landscaping Segments 1&3 January 2017
IFB for Construction

1-215 Landscaping Segment 2 Spring 2017

IFB for Construction

Date

January 2017
May 2017
January 2018
February 2017
May 2017
October 2017

October 2016

December 2016

Fall 2016

November 2016

January 2017

February 2017

Summer 2017

$450,000,000

$30,000,000

$650,000

$2,475,000

$20,000,000

$14,000,000

TBD

$5,300,000

$3,600,000
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San Bernardino Transportation Fall 2016 Fall 2016 $175,000
Analysis Model (SBTAM)

Update SBTAM to be consistent with 2016-2040 RTP Model/transit validation
- 1-10 Truck Climbing Lane January 2017 February 2017 TBD

Project Approval/Environmental Document Phase
n I1-10 Mt. Vernon Interchange Spring 2017 Summer 2017 TBD

Project Approval/Environmental Document Phase

. Estimated .
Estimated Release Estimated Contract

OTHER UPCOMING RFPs Proposal Due

Date Value
Date

Marketing Service for Vanpool Program Late 2016 Late 2016 $100,000
Request For Proposal for marketing services for new vanpool program

n Vanpool Lease Vendors Late 2016 Late 2016 $1,500,000
Seeking qualified contractors willing to lease vanpool vehicles to SANBAG’s Regional Vanpool Program
participants

“ Online Software for Vanpool Program Late 2016 Late 2016 $200,000

Seeking qualified contractors to develop a web-based application, database and reporting online application for
SANBAG’s Regional Vanpool Program.

“ Call Box Call Answering Services Nov/Dec 2016 Dec 2016/Jan 2017 $500,000

Seeking qualified contractors capable of answering 100% of the calls generated by the San Bernardino,
Riverside, and Orange County Service Authority for Freeway Emergencies.

“ Professional Auditing Services October 2016 November 2016 $850,000
Independent Auditor's Report on Comprehensive Annual Financial Report and Single Audit Report
Procurement of Diesel Multiple Unit October 2016 January 2017 $22,500,000
Rail Vehicles
Redlands Passenger Rail Project diesel multiple unit rail vehicles.
On-Call Right-of-Way Advisor September 2016 November 2016 TBD

Consultant to provide on call right of way advisor services



