

DATE: July 1, 2009

TO: Contractors

FROM: San Bernardino Associated Governments

SUBJECT: **Addendum No. 1 – I-215 Highway and Bridge Construction (Segments 1 and 2) in San Bernardino County, In the City of San Bernardino, California, SANBAG Contract No. C09-196**

Addendum No. 1 is hereby issued to the following documents for the I-215 Highway and Bridge Construction (Segments 1 and 2) in San Bernardino County, in the City of San Bernardino, California.

Bridge and Highway Construction:

- Project Plans
- Notice to Contractors and Proposal and Contract
- Special Provisions

This Addendum is being issued to revise the above listed documents.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract, and the contract documents to be executed will contain a copy of this addendum.

Indicate receipt of this addendum by filling in the addendum number in the space provided on the signature page of the Notice to Contractors and Proposal and Contract.

The revisions and additional information described below are hereby made a part of the contract documents:

PROJECT PLAN SHEETS

Segment 1 Plans (Volume I)

- Title Sheet - Federal/Local Project No. and Engineers Signature for the SANBAG Designated Engineer added.
- Sheet L-1 – Concrete Barrier revised on “A” Line from Sta 104+67.800 to Sta 104+92.200 from type 60 to Type 60G.

- Sheet L-2 – Concrete Barrier revised on “A” Line from Sta 107+47.880 to Sta 107+72.280 from type 60 to Type 60G.
- Sheet L-4 – Concrete Barrier revised on “A” Line from Sta 111+70.300 to Sta 111+94.700 from type 60 to Type 60G.
- Sheet L-7 – Concrete Barrier revised on “A” Line from Sta 117+47.800 to Sta 117+72.200 from type 60 to Type 60G.
- Sheet P-4 – Left edge of shoulder location and transition revised around area of Sta 114+58.00.
- Sheet P-16 – Right edge of shoulder superelevation at Sta 115+50.869 revised to -3%.
- Sheet P-17 – Right edge of traveled way and edge of shoulder superelevation rate revised to +2% between Sta 111+20.000 to Sta 111+90.000.
- Sheet D-3 – Inlet Widths Changed.
- Sheet D-4 – Inlet Widths Changed.
- Sheet DQ-29 – Inlet Widths Changed.
- Sheet DQ-30 – Inlet Widths Changed.
- Sheet DQ-31 – Inlet Widths Changed.
- Sheet DQ-32 – Inlet Widths Changed.
- Sheet DQ-33 – Inlet Widths Changed.
- Sheet DQ-34 – Inlet Widths Changed.
- Sheet Q-4 – Concrete Barrier quantity table revised; barrier type 60G quantities added and barrier type 60 quantities revised.
- Sheet S-15 – Barrier type changed
- Sheet S-16 – Barrier type changed
- Sheet S-18 – Barrier type changed
- Sheet S-20 – Barrier mounted sign changed to column mounted.
- Sheet S-21 – Barrier type changed
- Sheet SD-15 – Column mounting detail added.
- Sheet SQ-3 – Portion of quantities moved to new sheet SQ-3A
- Sheet SQ-3A – New Sheet. Quantities moved from sheet SQ-3 and updated.
- Sheet SQ-4 – Portion of quantities moved to new sheet SQ-4A
- Sheet SQ-4A – New Sheet.

- Sheet SQ-5 – Portion of quantities moved to new sheet SQ-5A
- Sheet SQ-5A – New Sheet. Quantities moved from sheet SQ-5 and updated.
- Retaining Wall No. 106W – Retaining Wall Details – Revised Quantity. (Sheet No. 459R1)
- 5th St to S215 On-Ramp – General Plan – Added Electrolier. (Sheet No. 800R1)

Segment 2 Plans (Volume II)

- Title Sheet - Federal/Local Project No. and Engineers Signature for the SANBAG Designated Engineer added.
- Sheet X-8 - Complete sheet replacement.
- Sheet L-1 – Removed incorrect callout for MVP at approximately Sta 122+73.000.
- Sheet D-2 – Changed inlet type.
- Sheet DP-45 – Changed inlet type.
- Sheet DQ-31 – Changed inlet type.
- Sheet DQ-32 – Changed inlet type.
- Sheet DQ-39 – Update quantity totals
- Sheet PDQ-12 – Total quantity revised for Thermoplastic Traffic Stripe (Sprayable).
- Sheet Q-3 – Total row added to Roadway Quantities table.
- Sheet Q-6 – Quantities revised for 50mm Water Meter, 50mm Backflow Preventer Assembly and Backflow Preventer Enclosure.
- Sheet S-17 - Barrier mounted sign changed to column mounted.
- Sheet S-19 - Barrier mounted sign changed to column mounted.
- Sheet S-21 - Barrier mounted sign changed to post mounted.
- Sheet S-22 - Barrier mounted sign changed to column mounted.
- Sheet S-23 - Barrier mounted sign changed to column mounted.
- Sheet S-25 - Barrier mounted sign changed to post mounted.
- Sheet SD-20 – Column mounting detail added.
- Sheet SQ-3 – Quantities updated and portion of quantities moved to new sheet SQ-3A
- Sheet SQ-3A – New Sheet. Quantities moved from sheet SQ-3 and updated.
- Sheet SQ-4 – Quantities updated and portion of quantities moved to new sheet SQ-4A
- Sheet SQ-4A – New Sheet. Quantities moved from sheet SQ-4 and updated.

- Sheet SQ-5 – Quantities updated and portion of quantities moved to new sheet SQ-5A
- Sheet SQ-5A – New Sheet. Quantities moved from sheet SQ-5 and updated.
- Sheet E-23 – Removed callout referring to PB (9A).
- Sheet E-27 – Moved Electrolier 50 from Sta 240+00.000 to Sta 240+02.000.
- Retaining Wall No. 242B – General Plan – Added Electrolier (Sheet No. 632R1).
- Retaining Wall No. 242B – Structure Plan No. 1 – Added Electrolier (Sheet No. 633R1).
- Retaining Wall No. 242B – Soundwall – Masonry Block With Barrier on Retaining Wall Details No. 3 – New Sheet (Sheet No. 644R1).
- 9th Street OH/OC (Replace) – Abutment Details No. 2 - Electrical rebar bonding detail added (Sheet No. 680R1).
- S259/S215 Connector (Replace) – General Plan – Added Electrolier (Sheet No. 793R1).

Staging Plans (Volume III)

- Title Sheet - Federal/Local Project No. and Engineers Signature for the SANBAG Designated Engineer added.

NOTICE TO CONTRACTORS AND PROPOSAL AND CONTRACT

Revisions have been made to the following sections in the Notice to Contractors and Proposal and Contract:

- Title Sheet (Volume I) - Federal/Local Project No. and Signature for the SANBAG Designated Engineer added.
- Notice to Contractor - Revised UDBE contract goal from 1.37% to 1.83%
- Bid List - The following revisions have been made to the Bid List:
 - Bid Item 62A Bridge Removal, Location I – New Bid Item
 - Bid Item 62B Bridge Removal, Location J – New Bid Item
 - Bid Item 137 Minor Concrete (Minor Structure) – Revised Segment 2 Quantity
 - Bid Item 182 Install Sign (Strap and Saddle Bracket Method) – Revised Segment 1 and Segment 2 Quantities
 - Bid Item 195 1350 mm Reinforced Concrete Pipe – Revised Item Code and Description
 - Bid Item 216 Miscellaneous Iron and Steel – Revised Segment 2 Quantity
 - Bid Item 242 Concrete Barrier (Type 60) – Revised Segment 1 Quantity

- Bid Item 246A Concrete Barrier (Type 60G) – New Bid Item
- UDBE Information – Good Faith Efforts, Exhibit 15-H - Revised UDBE contract goal from 1.37% to 1.83% (Page 31)
- Contract – Added Railroad Protective Liability Insurance paragraph (Page 48)

SPECIAL PROVISIONS

Revisions have been made to the following sections in the Special Provisions:

Volume II

- Title Sheet - Federal/Local Project No. and Signature for the SANBAG Designated Engineer added.
- Section 3-1.03 Contract Bonds (Pub Cont Code §§ 10221 and 10222) – Revised the Performance Bond from 50% to 100% (Page 18)
- Section 5-1.10 Compensation Adjustments for Price Index Fluctuations - Revised the threshold for calculating compensation adjustments from 10% to 5%. (Page 302)

Volume III

- Title Sheet - Federal/Local Project No. and Signature for the SANBAG Designated Engineer added.
- Section 10-1.32 Existing Highway Facilities – Bridge Removal – Added Bridge Removal (Location I) and Bridge Removal (Location J). (Page 108)
- Section 10-1.36 Earthwork – Added Paragraph.
- Section 10-1.69 Sound Wall – Measurement and Payment – Revised to add “3 mm thick galvanized steel cover plates”. (Page 244)
- Attachment 6 – Federal Prevailing Wage – Updated Attachment.